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EXHIBIT B
(Standard Agreement)

BUDGET DETAIL AND PAYMENT PROVISIONS

1.

PAYMENT

Contractor may request one working capital advance in an amount equal to
twenty-five percent (25%) of the amount of the total consideration as described in
Std. 213, item 3. of this Agreement. Subsequent quarterly payments shall be
made based on actual expenditure reports being submitted timely as indicated in
Exhibit B., Section 6. Reporting Requirements of this Agreement. Advance
payments outstanding will be offset against subsequent payments starting with the
last two reporting periods of the contract, if applicable.

In the event this Agreement is amended to increase the consideration of this
Agreement, a subsequent advance payment not to exceed twenty-five percent
(25%) of the increased amount authorized by the State.

BUDGET CONTINGENCY CLAUSE

A. It is mutually agreed that if the Budget Act of the current year and/or any
subsequent years covered under this Agreement does not appropriate
sufficient funds for the program, this Agreement shall be of no further
force and effect. In this event, the State shall have no liability to pay any
funds whatsoever to Contractor or to furnish any other considerations
under this Agreement and Contractor shall not be obligated to perform any
provisions of this Agreement.

B. If funding for any fiscal year is reduced or deleted by the Budget Act for
purposes of this program, the State shall have the option to either cancel
this Agreement with no liability occurring to the State, or offer an
agreement amendment to Contractor to reflect the reduced amount.

FEDERAL BUDGET CONTINGENCY

A. It is mutually understood that this Agreement may have been written
before ascertaining the availability of Congressional appropriation of
funds, for the mutual benefit of both Parties, in order to avoid program and
fiscal delays that would occur if this Agreement were executed after that
determination was made.

B. This Agreement is valid and enforceable only if sufficient funds are made
available to the State by the United States Government for the purposes of
this Program. In addition, this Agreement is subject to any additional
restrictions, limitations, or conditions enacted by the Congress or any
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statute enacted by the Congress that may affect the provisions, terms, or
funding of this Agreement in any manner.

It is mutually agreed that if the Congress does not appropriate sufficient
funds for this Program, this Agreement shall be amended to reflect any
such reduction in funds.

The State has the option to invalidate this Agreement under the 30-day
cancellation clause or to amend this Agreement to reflect any such
reduction in funds.

3. REPORTING REQUIREMENTS

A

Contractor shall complete and submit to CSD quarterly fiscal expenditure
and programmatic activity reports. Contractor shall ensure that the report
is submitted to CSD by entry onto the web-based Expenditure Activity
Reporting System (EARS) and received by CSD on or before the fifteenth
(15th) calendar day following the report period, irrespective of the level of
activity or amount of expenditure in the preceding period.

Quarterly Fiscal Reporting (via EARS)

Fiscal Report Period Report Due Dates
October 01 — December 31, 2008 January 15, 2009
January 01 — March 31, 2009 April 15, 2009
April 01 — June 30, 2009 July 15, 2009
July 01 — September 30, 2009 October 15, 2009

Quarterly Programmatic Reporting, CSD Asset Development Work
Plan/Progress Report CSD 168 (New 08/08). Contractor shall ensure that
the reports are submitted via electronic mail to the assigned Field
Representative on or before the fifteenth (15th) calendar day following the
report period, irrespective of the level of program activities in the
preceding period.

Fiscal Report Period Report Due Dates
October 01 — December 31, 2008 January 15, 2009
January 01 — March 31, 2009 April 15, 2009
April 01 — June 30, 2009 July 15, 2009
July 01 — September 30, 2009 October 15, 2009
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C. Fiscal reports and corresponding payments will not be processed until the
corresponding quarterly programmatic report has been received and
accepted by the Field Representative.

D. Closeout Report
Within ninety (90) calendar days after the expiration date of the contract
or when all funds have been fully expended under this agreement,
Contractor shall submit a final programmatic report, using the appropriate
Close out form as prescribed by CSD. This final report shall include the
final outcomes, successes and lessons learned.

6. ATTACHMENTS TO CONTRACT

A. Attachment |

Prior to execution of this Agreement by the State, Contractor shall submit
to the State Attachment I, CSBG Fiscal Data Series, which shall reflect a
description of projected spending for the contract term.

B. Attachment 11

Prior to execution of this Agreement by the State, Contractor is
responsible for submitting the applicable Work Plan component of this
attachment. Amendments to the Work Plan will be allowed only with prior
written approval by CSD.

Contractor shall also submit to the State Attachment II, CSD Asset
Development Work Plan/Progress Report (CSD 168 [New 08/08]) which
shall reflect a description of outcome/goals for the discretionary project.
This information will be used to monitor the success of the identified
outcome/goal relevant to its programs, activities, and available resources
for the delivery of services.
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Attachment I
CSBG FISCAL DATA
CSBG Contract Budget (Summary) CSD 425.S (Rev. 11/07)
Budget Support CSD 425.1.1 (Rev. 11/07)

CSD 425.1.2 (Rev. 11/07)
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Attachment 11

CSBG PROGRAM DATA

CSD Asset Development Work Plan/Progress Report, CSD 168 (New 08/08)
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